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DRAWING A

Ln

Pay items listed 1n the bid schedule are the only pay items for the project. Any other 1tems necessary for a complete
project, but not shown m the bid schedule shall be considered an incidental tem and 1t's cost to be mcluded in the
scheduled items.

The Contractor shall venfy all overhead and underground utility locations prior to construction. The Contractor
shall be responsible for notifying all utility companies prior to commencing work in the project area. Likewise, the
contractor 1s responsible for coordinating 1ts work and that of the involved utilities in the project area.

Any Contractor-caused damage to utility and/or service lines, shown or not shown on the plans, shall be repaired or
replaced using qualified and certified contractor or subcontractor forces at no cost to Fulton County.

Television inspection of pipelines shall be performed by expenienced personnel tramned in locating breaks, obstacles
and service connections using closed circuit color television.

The Contractor shall be responsible for furnishing all labor, matenial, equipment and items needed to provide
adequate construction signing, barricades, traffic control devices and other related items for the project area, during
the construction period.

The Contractor shall notify Construction Manager and residents through County approved door hanger notification
48 hours in advance of when traffic 1s to be restricted on any street.

GENERAL CONSTRUCTION NOTES

The Contractor shall be responsible for providing adequate safeguards, safety devices, protective equipment,
flaggers, and any other needed actions to protect the life, health, and safety of the public, and to protect property in
connection with the performance of work covered by the Contractor.

The Contractor shall be responsible for disconnecting and reconnecting all sewer service connections. Connections
shall be identified, located and excavated prior to the pipe insertion to expedite reconnection. Upon commencement,
pipe insertion shall be continuous and without interruption from one manhole to another, except as approved by the
Construction Manager. Upon completion of insertion of the new pipe, the Contractor shall expedite the
reconnection of services so as fo minimize any inconvenience to the customers.

Sewer service connections shall be connected to the new pipe by mechanical methods or electrofusion methods.
Once the saddle 15 secured in place, a hole shall be drilled full inside diameter of saddle outlet 1 pipe liner.

. Manhole mverts shall be inspected and modified where necessary to accommodate larger pipe.

. Bypass Pumping: The Contractor. when and where required, shall provide diversion for the sewer lining process.

The pumps and by-pass lines shall be of adequate capacity and size to handle all flows.

. The Contractor shall be responsible for continuity of sanitary sewer service to each customer, facility or residence

connected to the section of sewer during the execution of the work.

. If sewage backup occurs and enters housmng, the Contractor shall be responsible for clean-up, repair, property

damage cost and claims.

16.

17.

18.

19.

20.

. Insertion or launching pits shall only be allowed at locations of existing or proposed manholes, unless otherwise

approved by the Construction Manager, to minimize impact of existing trees or shrubs.

. Equipment used to perform the work shall be located away from houses so as to lessen the noise impact. Provide

silencers or other devices to reduce machine noise as required to meet requirements.

The Contractor’s representative on site directly responsible for the work shall be immediately contactable at any
time during the normal working day and shall immediately respond to all or any query by the Construction Manager.

Daytime working is defined as 0700 to 1900 hours. No work shall be carried out at any other time or m excess of 8
hours per day on a Fulton County-recognized holiday, Saturday and Sunday, without permission in writing from the
Construction Manager. In the event Contractor performs work beyond 8 hours per day, as approved by the
Construction Manager, the Contractor shall be responsible for overtime costs for the County representative
overseeing the work.

All work 1s required to proceed from down gradient to up gradient portion of the sewer.

Access to residences and facilities impacted by construction activities must be provided at all times.

Contractor must mamtain the roadway to allow flow of traffic where construction activities are in progress.

Date: May 2, 2006

PIPE DATA
Segment
Line Length | Diameter
Segment (ft) (in) Material
1 118 12 CON
2 125 12 CON
3 146 12 CON
4 54 12 CON
5 413 12 CIP
6 227 12 CIP
7 122 12 CIP
8 183 12 CIP
9 179 21 CON
10 106 10 PVC
11 210 10 CON
12 116 12 CLA
13 101 12 CLA
14 120 12 CLA
15 396 12 CON
16 155 12 CON
17 215 12 CLA
18 170 12 CLA
19 447 12 CLA
20 291 12 CLA
21 209 12 CON
22 319 8 CLA
MANHOLE DATA
Manhole Depth Barrel
Number (ft) (in)
LR01254.0 10.3 48
LR01255.0 0.0 0
LR01256.0 8.6 48
LR02007.0 0.0 0
LR02007.1 0.0 0
LR02069.0 87 48
LR02070.0 4.2 48
LR02071.0 6.3 48
LR0O2071.1 0.0 0
LR02072.0 17.0 48
LR02073.0 7.3 48
LR02079.0 11.8 48
LR02083.0 0.0 0
LR02084.0 10.8 48
LR02085.0 12.0 48
LR02085.1 0.0 0
LR02085.2 0.0 0
LR02086.0 15.0 48
LR02087.0 10.2 48
LR02087 1 7.1 48
LR02088.0 7.4 48
LR02089.0 10.0 48
LR02089.1 8.7 48

NOTE: All data to be verified by contractor
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